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PART I SECTION F - DELIVERIES OR PERFORMANCE 

 
 
F.1 – PERIOD OF PERFORMANCE 

 

(a) The effective performance date of this contract shall begin on January 31, 2009, and 
shall continue up to and including March 31, 2027, unless sooner terminated  according 
to its terms. 

 
 
F.2 – FAR 52.242-15 - STOP WORK ORDER (AUG 1989) - ALTERNATE I (APR 1984) 

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 
Contractor to stop all, or any part, of the work called for by this contract for a period of 90 
days after the order is delivered to the Contractor, and for any further period to which the 
parties may agree. The order shall be specifically identified as a stop-work order issued 
under this clause. Upon receipt of the order, the Contractor shall immediately comply 
with its terms and take all reasonable steps to minimize the incurrence of costs allocable 
to the work covered by the order during the period of work stoppage. Within a period of 
90 days after a stop work is delivered to the Contractor, or within any extension of that 
period to which the parties shall have agreed, the Contracting Officer shall either -- 

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the Termination clause of 

this contract. 
 

(b) If a stop-work order issued under this clause is canceled or the period of the order or any 
extension thereof expires, the Contractor shall resume work. The Contracting Officer 
shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or 
a combination thereof, and in any other terms of the contract that may be affected, and the 
contract shall be modified, in writing, accordingly, if -- 

 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor’s cost properly allocable to, the performance of any part of this 
contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after the end of 

the period of work stoppage; provided, that, if the Contracting Officer decides the 
facts justify the action, the Contracting Officer may receive and act upon the claim 
submitted at any time before final payment under this contract. 
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(c) If a stop-work order is not canceled and the work covered by the order is terminated for 
the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 

 
 
F.3 – STOP WORK AND SHUTDOWN AUTHORITY 

 

FAR 52.242-15 – Stop Work Order – Alternate I, allows only the Contracting Officer to stop 
work or shutdown facilities for reasons other than harm or imminent danger to the environment 
or health and safety of employees and the public. 

 
Due to the immediate need to stop work due to situations where the Contractor’s acts or failures 
to act cause substantial harm or present an imminent danger to the environment or health and 
safety of employees or the public, any DOE employee may exercise the stop work authority 
contemplated in DEAR 970.5223-1 – Integration of Environment, Safety, and Health Into Work 
Planning and Execution. 

 
 
F.4 – PRINCIPAL PLACE OF PERFORMANCE 

 

The principal place of contract performance is at the site of Princeton Plasma Physics Laboratory, 
located on the Government leased premises at the James Forrestal Campus of Princeton University, 
US Route 1 North, Plainsboro Township, Middlesex County, New Jersey. 




